ADDENDUM TO THE BIDDING DOCUMENTS

SUPPLY, DELIAVRY, INSTALLATION AND MAINTENANCE OF
MACHANICAL  ENGINEERING LABORATOTY  EQUIPEMENT -
SEU/SS/2016/01

The followings are the decisions taken at the pre bid meeting held at Boardroom -
2, Ground Floor, Administrative Building, South Eastern University of Sri Lanka
on 21% June 2016.

1. The instructions given in ITB 5.1 in page no.41 of the original bidding documents
shall be revised as “Apart from the instruction given in this clause, goods
supplied under this contract shall be of satisfactory quality and fit for
laboratory purpose. The goods shall be of reputed brands and the
manufacturers should have good track records in market for minimum 10
years or the bidder shall submit documentary evidence to prove the goods
are of substantially equivalent quality”.

2. The instruction given in ITB 13.1 in page no 8 of the original bidding documents
shall be remained same as “The alternative bids shall not be considered”.

3. The delivery period of all goods shall be revised as 150 days. As per ITB
35.3.D, bidders shall deliver the goods covered under this invitation within an
acceptable range of weeks specified in the schedule of requirement. Pl see the
revised list of Good and Delivery Schedule in page no 59 of the bidding
documents. Annexure 01.

4. The warranty period of each good shall remain same as in the Technical
Specification in the original bidding documents.

5. The closing date of receiving Bids has been extended up to 08" July 2016.
Interested bidders can purchase the bidding documents until 30" June 2016.

The interested bidders shall consider the revised instructions, when the bid will be
submitted.

All other instructions shall be remain same as in the original bidding documents, except
the revisions made above.



List of Goods and Delivery Schedule

Bidders response

ial - . Final (Proj I Destinati . .
Seria Description of Goods Quantity ma_ . (.rOJeCt Site) estination  as Delivery Date (Please  specify
No specified in BDS

the days)
01 . - Department of Mechanical Engineering,
N V I Mill o -
c C. ertica ting 01 No | Faculty of Engineering, South Eastern | Within 150 days
machine . .
University of Sri Lanka
02 CNC turning center (STEP Department of Mechanical Engineering,
compatible controller) 01 No | Faculty of Engineering, South Eastern | Within 150 days
University of Sri Lanka
03 CNC Machine EDM solid Department of Mechanical Engineering,
01 No | Faculty of Engineering, South Eastern | Within 150 days
University of Sri Lanka
04 CNC Machine wire - cut Department of Mechanical Engineering,
EDM 01 No | Faculty of Engineering, South Eastern | Within 150 days

University of Sri Lanka

Bidder’s Name & Signature:
Name of the Company:

Date and Company seal:




